




7. Site Visit

A mandatory site visit will take place on Monday, June 15 at 9:00 am to review scope of 
work, existing structure and assess the condition of the sheathing, insulation, vapour 
barrier, trusses and overall condition prior to submission. Failure to attend a site visit will 
disqualify bidders. 

8. Timeline

Activity

RFP issued 

Site visit 

Proposal closing 

Award 

Project start 

Completion 

Date 

Friday, June 5, 2026 

Monday, June 15, 2026 at 9:00 am 

Monday, June 29, 2026 at 3:00 pm 

Tuesday, June 30, 2026 at 10:00 am 

As early as possible 

Must be completed by October 1 , 2026 

The start date will be at the discretion of the successful bidder; however, the hall is used 
weekly by regular renters and disruption to weekly events must be kept at a minimum. 
Failure to complete the project by the specified date will result in daily penalties. 

9. Evaluation Criteria

Proposals will be evaluated based on: 
• Experience and qualifications - 25%
• Project methodology - 15%
• Pricing - 30%
• Schedule - 20%
• References - 10%

The municipality reserves the right to accept or reject any or all proposals. 

10. Changes in the Work

Prior to commencing any additional Work, the Contractor shall prepare and submit a 
detailed quotation for any additional work to be approved by the Township. Costs not 
shown on the quotation are not eligible for payment. 

11. Deficiencies upon completion of the Work

If the Township or the Contractor has determined that there are items of deficient Work, 
then an amount of money based on a valuation of the cost to correct the deficiencies and 
additional expenses incurred with such deficient Work will be retained to satisfy the 
completion of the Work so defined, until it has been completed to the satisfaction of the 
Township. 
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